Quality Control inépectiﬁn, inc.
g0 Tarbell Avenwce, Bedfard, Oblo 44146
Telephone gpo-350-1900 Fax q.00-359-193¢ 12-11- T9ADD :

Engineering cuppert sevpces. Gnaliy on she b,

November 30, 2009
VIA EMAIL AND U5, REGUIAR MAIL

Mz, Jeff Baumann
Public Works Director
City of Oberlin

85 South Main Sucet
Obezhin, O 44074

Re: Fee Proposal for Project Representation Sexvices for the
2009 8. Main St Warerline Improvemesnts Project

Dear Mt Bavmann:

Please find Quakity Control Inspection, Ine.’s ((QCT) Resource Utilization Table for the proposed cost
for contract administration and project representation services during construction on the above
referenced project.

Without the benefit of an actual job schedule, the timeframe for the table is based on the scope of work
as defined in the constrnction documents, the anticipated start date (March 1, 2010) and the contract
completton date (May 30, 2010). QCI has prepared its proposal by way of andeipating full-tme project
representation during the time of construction, utilizing zates that conform to the previously submitted,
Scope of Service Agreement (professional services) for 2008-2010. Ousz not-to-exceed (NTE) for this
project is $17,869.66.

It should be noted that the Resource Uiilizaton Table is based on the current information and project
scope avallable as of this date. Significant changes to the scope of work, excessive overtire, or contract
time extensions, may cause 4a ncrease to our fee proposal QCI will menitor its NTE estimate and
provide the City with periodic updares. (QCI will only charge for the actual services and rares engaged in
the work and as per the terms of our contract.

Thank you for allowing QCI this opportonity to participate in your request for proposal. Should you
have any questions regarding this matrer, please do nort hesitate to contact me.

Sincerely,

Courtney Noxds, P.E.
Contract Administrator

CN/ds
Enclasure

C Rick Capone, Quality Control Inspection, Inc.

Mike Rosete, Quality Control Inspection, Inc.
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CITY OF CBERLIN
2009 8. Main Street Waterline improvements

Resource Utilization Tabie
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