

ORDINANCE NO. 07-84 AC CMS

AN ORDINANCE ACCEPTING THE BID OF 7L CONSTRUCTION, LLC OF BELLEVUE, OHIO, FOR THE RECONSTRUCTION OF WOODHAVEN PLACE AND DECLARING AN EMERGENCY

BE IT ORDAINED by the Council of the City of Oberlin, County of Lorain, State of Ohio, five-sevenths (5/7ths) of all members elected thereto concurring

SECTION 1 That the bid of 7L Construction, LLC of Bellevue, Ohio, for the reconstruction of Woodhaven Place in the City of Oberlin, being the lowest and best bid received, is hereby accepted, and the City Manager is hereby authorized and directed to enter into a contract accordingly, said bid being in the amount of \$113,301 00

SECTION 2 It is hereby found and determined that all formal actions of this Council concerning or relating to the adoption of this ordinance were adopted in an open meeting of this Council, and that all deliberations of this Council and of any of its committees that resulted in such formal action were in meetings open to the public in compliance with all legal requirements, including Section 121 22 of the Ohio Revised Code

SECTION 3 That this Ordinance is hereby declared to be an emergency measure necessary for the preservation of the public peace, health, and safety of the citizens of the City of Oberlin, Ohio, or to provide for the usual daily operation of a municipal department, to wit

"to accept a competitive bid in a timely manner and to avoid construction delays", and shall take effect immediately upon passage

PASSED 1st Reading – 10/15/2007(E)
 2nd Reading –
 3rd Reading –

ATTEST



Belinda B Anderson
CLERK OF COUNCIL



Daniel Gardner
PRESIDENT OF COUNCIL

POSTED 10/16/2007

EFFECTIVE DATE 10/16/2007
S /ORD07-84woodhavenplace

00010 NOTICE OF AWARD

To 7L Construction, LLC
553 Southwest Street, PO Box 326
Bellevue, Ohio 44811

The City of Oberlin, Ohio having considered the Bid submitted by you for Woodhaven Place Reconstruction in response to the Advertisement for Bids dated September 9 & 16, 2007 and in the amount of \$113,301.00 does hereby notify you that your Bid has been accepted by City Ordinance No 07-84

The following variations from the Specifications and Bid Instructions have been allowed

None

All bids remain available for acceptance for the period of time stated in the Instructions to Bidders

You are required to execute the Agreement within ten (10) calendar days from the date of this Notice to you. If you fail to execute said Agreement within ten (10) calendar days from the date of this Notice, the City of Oberlin will be entitled to consider all your rights arising out of the City's acceptance of your Bid as abandoned and as a forfeiture of your Bid Bond. The City of Oberlin will also be entitled to such other rights as may be granted by law.

City of Oberlin, Ohio

By

Title

[Signature]
City Manager Date 10/30/07

Acceptance of Notice of Award

Receipt of the above Notice of Award is hereby acknowledged by

7L Construction, LLC, this 5th day of
November

By

Title

[Signature]
General Manager

ORDINANCE NO. 07-84 AC CMS

AN ORDINANCE ACCEPTING THE BID OF 7L CONSTRUCTION, LLC OF BELLEVUE, OHIO, FOR THE RECONSTRUCTION OF WOODHAVEN PLACE AND DECLARING AN EMERGENCY

BE IT ORDAINED by the Council of the City of Oberlin, County of Lorain, State of Ohio, five-sevenths (5/7ths) of all members elected thereto concurring

SECTION 1 That the bid of 7L Construction, LLC of Bellevue, Ohio, for the reconstruction of Woodhaven Place in the City of Oberlin, being the lowest and best bid received, is hereby accepted, and the City Manager is hereby authorized and directed to enter into a contract accordingly, said bid being in the amount of \$113,301 00

SECTION 2 It is hereby found and determined that all formal actions of this Council concerning or relating to the adoption of this ordinance were adopted in an open meeting of this Council, and that all deliberations of this Council and of any of its committees that resulted in such formal action were in meetings open to the public in compliance with all legal requirements, including Section 121 22 of the Ohio Revised Code


SECTION 3 That this Ordinance is hereby declared to be an emergency measure necessary for the preservation of the public peace, health, and safety of the citizens of the City of Oberlin, Ohio, or to provide for the usual daily operation of a municipal department, to wit

"to accept a competitive bid in a timely manner and to avoid construction delays", and shall take effect immediately upon passage

PASSED 1st Reading - 10/15/2007(E)
 2nd Reading -
 3rd Reading -

ATTEST


Belinda B Anderson
CLERK OF COUNCIL


Daniel Gardner
PRESIDENT OF COUNCIL

POSTED 10/16/2007

EFFECTIVE DATE 10/16/2007
S /ORD07-84woodhavenplace

00011 AGREEMENT

This Agreement, made this 29 day of October, 2007 by and between the City of Oberlin Ohio, hereinafter called the "City", acting herein through its City Manager and ZL Construction, doing business as (a corporation) (a partnership) (an individual) in the City of Bellevue, County of Huron and State of Ohio, hereinafter called the "Contractor "

WITNESSETH That for and in consideration of the payments and agreements hereinafter mentioned

1 The Contractor will furnish equipment in accordance with the terms of the Contract Documents

2 The following variations from the Contract Documents and or options have been agreed to

None

3 The term "Contract Documents" means and includes the following

- a) Advertisement for Bids
- b) Instruction to Bidders
- c) General Conditions
- d) Bid including all attachments thereto
- e) Bid Bond
- f) Delinquent Personal Property Tax Affidavit
- g) Notice of Award
- h) Agreement (with Legal & Fiscal Officers' Certificates)
- i) Specifications
- j) Addenda

No N/A , dated _____ 20

No N/A , dated _____, 20

4 The City will pay to the Contractor in the manner and at such times as set forth in the Contract Documents, such amounts as required by this Agreement

5 City's engagement of the Contractor is based upon the Contractor's representations to the City that the Contractor has reviewed all documents pertinent to its portion or scope of the and has found them in all respects to be complete, accurate adequate consistent, coordinated and sufficient,

is an organization experienced in and qualified willing and able to provide equipment of the nature and type necessary to perform its portion or scope of the Work is authorized and licensed to do business in Ohio has the expertise and ability to meet the City's objectives and requirements

6 The Contractor shall furnish services and labor which expeditiously and economically and properly complete its particular scope of the Work in the manner most consistent with eh City's interests and objectives, in accordance with the Contract Documents and in accordance with the highest standards currently practiced by persons and entities performing comparable labor and services on projects of similar size and complexity

7 The Contractor expressly warrants and guarantees to the City that all goods, products materials, equipment, and systems incorporated in its particular scope of the Work conform to applicable Specifications, descriptions instructions Drawings data and samples be new (unless otherwise specified or permitted and without apparent damage be of quality equal to or higher than that required by the Bid Documents be merchantable , and free from defects

8 The Contractor expressly warrants and guarantees to the City that all labor and services required for its particular scope of Work shall comply with the Bid Documents, be performed in a workmanlike manner and be free from defects

9 All warranties and guarantees set forth above shall be in addition to all other warranties express, implied or statutory and shall survive payment for acceptance or inspection of or failure to inspect the Work

- 10 This Agreement shall be binding upon all parties hereto and their respective heirs, executors, administrators, successors, and assigns
- 11 With respect to the intent and interpretation of this Contract, the City and the Contractor agree as follows
- (A) This Contract, together with the Contractor's and Surety's performance and payment bonds for the Project, if any, constitute the entire and exclusive agreements between the parties with reference to the Project, and said Contract supersedes any and all prior discussions, communications, representations, understandings, negotiations, or agreements
 - (B) Anything that may be required, implied or inferred by the documents which make up this Contract, or any one or more of them, shall be provided by the Contractor for the Contract Price,
 - (C) Nothing contained in this Contract shall create, nor be interpreted to create privity or any other relationship whatsoever between the City and any person except the Contractor,
 - (D) When a word, term, or phrase is used in this Contract, it shall be interpreted or construed first, as defined herein second, if not defined, according to its generally accepted meaning in the construction industry, and third, if there is no generally accepted meaning in the construction industry, according to its common and customary usage,
 - (E) The words "include", "includes", or "including", as used in this Contract, shall be deemed to be followed by the phrase, "without limitation"
 - (F) The specification herein of any act, failure, refusal omission event, occurrence or condition as constituting a material breach of this Contract shall not imply that any other non-specified act, failure refusal omission, event, occurrence or condition shall be deemed not to constitute a material breach of this Contract,
 - (G) The Contractor shall have a continuing duty to read, examine, review compare and contrast each of the documents which make up this Contract, shop drawings, and other submittal and shall give written notice to the City and the Engineer of any conflict, ambiguity, error or omission which the Contractor may find with respect to these documents before proceeding with the affected work. The express or implied approval by the City or the Engineer of any shop drawings or other submittal shall not relieve the Contractor of the continuing duties imposed hereby, nor shall any such approval be evidence of the Contractor's compliance with this Contract. The City has requested the Engineer to only prepare documents for the Project, including the plans and specifications for the Project, which are accurate, adequate, consistent, coordinated and sufficient for construction. HOWEVER, THE City MAKES NO REPRESENTATION OR WARRANTY OF ANY NATURE WHATSOEVER TO THE CONTRACTOR CONCERNING SUCH DOCUMENTS. The Contractor again hereby acknowledges and represents that it has received, reviewed and carefully examined such documents, has found them to be complete accurate adequate, consistent, coordinated and sufficient for construction, and that the Contractor has not, does not, and will not rely upon any representations or warranties by the City concerning such documents, as no such representations or warranties have been or are hereby made,
 - (H) In the event of any conflict, discrepancy, or inconsistency among any of the documents which make up this Contract, the following shall control
 - (1) As between figures given on plans and scaled measurements the figures shall govern
 - (2) As between large scale plans and small scale plans, the large scale plans shall govern,
 - (3) As between plans and specifications, the requirements of the specifications shall govern
 - (4) As between this document and the plans or specifications this document shall govern
- 12 The Contractor shall perform all of the work required implied or reasonably inferable from this Contract including, but not limited to the following
- (A) Construction of the Project
 - (B) The furnishing of any required surety bonds and insurance
 - (C) The provision or furnishing, and prompt payment therefor, of labor, supervision, services, materials, supplies, equipment, fixtures, appliances facilities tools, transportation, storage power, fuel, heat, light, cooling, or other utilities, required for construction and all necessary building permits and other permits required for the construction of the Project

- (D) Neither payment to the Contractor, utilization of the Project for any purpose by the City, nor any other act or omission by the City shall be interpreted or construed as an acceptance of any work of the Contractor not strictly in compliance with this Contract,
- (E) Prior to being entitled to receive final payment, and as a condition precedent thereto, the Contractor shall furnish the City, in the form and manner required by City, if any, with a copy to the Engineer
 - (1) An affidavit that all of the Contractor's obligations to subcontractors laborers equipment or material suppliers, or other third parties in connection with the Project, have been paid or otherwise satisfied,
 - (2) If required by the City, separate releases of lien or lien waivers from each subcontractor, lower tier subcontractor, laborer, supplier or other person or entity who has, or might have a claim against the City or the City's property,
 - (3) If applicable consent(s) of surety to final payment,
 - (4) All product warranties, operating manuals, instruction manuals and other record documents, drawings and things customarily required of the Contractor, or expressly required herein, as a part of or prior to Project closeout,

13 Termination by the Contractor

If the City repeatedly fails to perform its material obligations to the Contractor for a period of thirty (30) days after receiving written notice from the Contractor of its intent to terminate hereunder, the contractor may terminate performance under this Contract by written notice to the City and the Engineer. In such event, the Contractor shall be entitled to recover from the City as though the City had terminated the Contractor's performance under this Contract for convenience.

14 City's Right to Suspend Contractor's Performance

The City shall have the right at any time to direct the Contractor to suspend its performance, or any designated part thereof, for any reason whatsoever, or without reason, for a cumulative period of up to calendar days. If any such suspension is directed by the City, the Contractor shall immediately comply with same.

In the event the City directs a suspension of performance under this Paragraph, through no fault of the Contractor, the City shall pay the Contractor as full compensation for such suspension the Contractor's reasonable costs, actually incurred and paid, of

- (A) demobilization and remobilization, including such costs paid to subcontractors,
- (B) preserving and protecting work in place,
- (C) storage of materials or equipment purchased for the Project, including insurance thereon
- (D) performing in a later, or during a longer, time frame than that contemplated by this Contract

15 Termination by the City

The City may terminate this Contract in accordance with the following terms and conditions

- (A) The City may, for any reason whatsoever terminate performance under this Contract by the Contractor for convenience. The City shall give written notice of such termination to the Contractor specifying when termination becomes effective. The Contractor shall incur no further obligations in connection with the work and the Contractor shall stop work when such termination becomes effective. The Contractor shall also terminate outstanding orders and subcontracts. The Contractor shall settle the liabilities and claims arising out of the termination of subcontracts and orders. The City may direct the Contractor to assign the Contractor's right, title and interest under termination orders or subcontracts to the City or its designee. The Contractor shall transfer title and deliver to the City such completed or partially completed work and materials, equipment, parts, fixtures, information and Contract rights as the Contractor has. When terminated for convenience the Contractor shall be compensated as follows:
 - (1) The Contractor shall submit a termination claim to the City and the Engineer specifying the amounts due because of the termination for convenience together with costs, pricing or other data required by the City or the Engineer. If the Contractor fails to file a termination claim within one (1) year from the effective date of termination, the City shall pay the Contractor an amount derived in accordance with Subparagraph (3) below.
 - (2) The City and the Contractor may agree to the compensation, if any, due to the Contractor hereunder.

- (3) Absent agreement to the amount due to the Contractor, the City shall pay the Contractor the following amounts
- (a) Contract prices for labor, materials, equipment and other services accepted under this Contract,
 - (b) Reasonable costs incurred in preparing to perform and in performing the terminated portion of the work, and in terminating the Contractor's performance, plus a fair and reasonable allowance for direct jobsite overhead and profit thereon (such profit shall not include anticipated profit or nonsequential damages), provided however that if it appears that the Contractor would have not profited or would have sustained a loss if the entire Contract would have been completed, no profit shall be allowed or included and the amount of compensation shall be reduced to reflect the anticipated rate of loss, if any,
 - (c) Reasonable costs of settling and paying claims arising out of the termination of subcontracts or orders pursuant to Subparagraph (A) of this Paragraph. These costs shall not include amounts paid in accordance with other provisions hereof

The total sum to be paid the Contractor shall not exceed the total Contract Price, as properly adjusted, reduced by the amount of payments otherwise made, and shall in no event include duplication of payment

- (B) If the Contractor does not perform the work, or any part thereof, in a timely manner supply adequate labor, supervisory personnel or proper equipment or materials, or if it fails to timely discharge its obligations for labor, equipment and materials or proceeds to disobey applicable law, or otherwise commits a violation of a material provision of this Contract, then the City in addition to any other rights it may have against the Contractor or others, may terminate the performance of the Contractor and assume possession of the Project site and of all materials and equipment at the site and may complete the work. In such case, the Contractor shall not be paid further until the work is complete. After final completion has been achieved if any portion of the Contract Price, as it may be modified hereunder, remains after the cost to the City of completing the work, including all costs and expenses of every nature incurred, has been deducted by the City, such remainder shall belong to the Contractor. Otherwise, the Contractor shall pay and make whole the City for such cost. This obligation for payment shall survive the termination of the Contract.

In the event the employment of the Contractor is terminated by the City for cause pursuant to this Subparagraph B) and it is subsequently determined by a Court of competent jurisdiction that such termination was without cause such termination shall thereupon be deemed a Termination for Convenience under Subparagraph A) and the provisions of Subparagraph (A) shall apply

IN WITNESS WHEREOF the parties hereto have executed, or caused to be executed by their duly authorized officials, this Agreement in three copies each of which shall be deemed an original on the date first written above

City of Oberlin, Ohio

By



City Manager

(Seal)

ATTEST



City Clerk

Contractor 7L CONSTRUCTION, LLC
By Mike DeLuca
Title General Manager
Address 553 Southwest Street
Phone 419-483-8347

(Seal)

ATTEST


(Secretary, if Corporation)

(Witness)

00012 CITY OF OBERLIN, OHIO - FISCAL OFFICER'S CERTIFICATE

Project Identification Woodhaven Place Reconstruction

I, Salvatore Talarico, Finance Director hereby certify that I am the qualified and acting fiscal officer of the City of Oberlin, Ohio, and that the amount of money, to wit \$113,301.00, required to meet the cost of the attached Agreement between the City of Oberlin and 7L Construction (Contractor) has been lawfully appropriated for the purpose of said Agreement and the money so appropriated is on deposit or (in process of collection) to the credit of the appropriate fund subject to annual appropriations.

Date 10/30 2007

I, Salvatore Talarico, Finance Director

00013 CITY OF OBERLIN, OHIO - LEGAL OFFICER'S CERTIFICATE

Project Identification **Woodhaven Place Reconstruction**

The foregoing Agreement between the City of Oberlin, Ohio, (City) and **7L Construction**(Contractor) is approved as to form

Date


Eric Severs, Law Director

00014 NOTICE TO PROCEED

To 7L Construction, LLC
553 Southwest Street
Bellevue, Ohio 44811


Date November 13, 2007
Project Woodhaven Place Improvements

You are hereby to commence WORK in accordance with the Agreement dated October 29, 2007, on or before November 13, 2007
The date of completion of all WORK is, therefore, May 31, 2008

Owner City of Oberlin, Ohio
By 
Eric Norenberg, City Manager

ACCEPTANCE OF NOTICE

Receipt of the above NOTICE TO PROCEED is hereby acknowledged by _____
7L Construction, LLC this 19 day of
November 2007

By 
Title General Manager

**City of Oberlin – Public Works Standards
Construction and Materials Specifications**

00022 EQUAL EMPLOYMENT OPPORTUNITY COMPLIANCE PACKAGE

22 1 THE EQUAL OPPORTUNITY COMPLIANCE PACKAGE IS INSERTED HEREINAFTER

22 1 1 Contractor shall use the included forms or other forms as may be provided by the City during the course of the contract

City of Oberlin

85 South Main St Oberlin, OH 44074

Public Works Department

October 5, 2007

TO Gary Boyle, Interim City Manager
FROM Jeff Baumann, Public Works Director
RE Woodhaven Place Recommendation



The Public Works Department previously (August 17th) recommended the addition of Woodhaven Place to this years' Capital Budget. Although City Council did not take formal action at its meeting of August 20th, Council indicated its willingness for staff to prepare drawings and specifications to bid for the reconstruction of Woodhaven Place. I subsequently sent a letter to the residents informing them that the Public Works Department would solicit bids.

The Department's recommendation is to re-build Woodhaven Place as an asphalt street (rather than concrete), City Engineer Keith Johnson and IS Manager Dawn Ferritto prepared and bid the project as such. Keith's preliminary cost estimate of \$116,435.27 was revised slightly upwards to \$121,500 for the bid. On October 2nd bids were opened.

We received 5 bids as itemized below and on the bid tab.

7L Construction	\$113,301.00
RMH Concrete	\$114,671.15
R E Rice, Inc	\$117,089.00
A J Riley, Inc	\$120,893.50
D&M Earthmoving	\$126,693.00

Code Administrator Marshall Whitehead has reviewed and approved EEO data submitted by all bidders, see attached.

I have discussed the project with 7L General Manager Mike Dendinger who reports that they would construct the improvements as early as possible in the spring, 2008. This is not un-anticipated given the season.

In the short term, funds available in the Income Tax Capital Improvement Fund #112 can be used to pay the proposed cost of the contract. A budget adjustment will be required this fall to re-allocate funds from Issue II Fund #650 (\$+/- \$68,000) and to increase appropriations within Fund #112 (+/- \$30,000). This is in keeping with my August 17th recommendation.

It is the Public Works Department's recommendation that City Council award this contract to 7L Construction, LLC of Bellevue, OH in the amount of \$113,301.00.

If there are any questions, please let me know.

Oberlin

85 South Main Street, Oberlin Ohio 44074


BID TAB SHEET

Project Name: 2007 Woodhaven Place Improvements			
Estimate: \$121,500.00		Date: Tuesday, October 2, 2007, 10:00 a.m.	
No.	COMPANY	Bid Bond Yes/No	BID AMOUNT
1	DEM Earthmoving	YES	\$126,693.00
2	TL Construction	YES	\$113,301.00
3	RMH Concrete	YES	\$114,671.15
4	A.J. Riley Inc	YES	\$120,893.50
5	R.E. Rice Inc.	YES	\$117,089.00
6			
7			
8			
9			
10			

City of
Oberlin

85 S. Main Street, Oberlin, Ohio 44074

MEMORANDUM

DATE October 4, 2007
TO Jeff Baumann, Public Works Director
FROM  Marshall Whitehead, Contract Compliance Officer
RE EEO REVIEW - 2007 WOODHAVEN PLACE IMPROVEMENTS

I have reviewed the EEO data submitted with the above bid and find the following

Approved

AJ Riley
7L Construction
D & M Earth Moving, Ltd
RE Rice
RMH Concrete

/skp

cc Marshall Whitehead, Contract Compliance Officer
Gary Boyle, Interim City Manager
File